ARCHITECTURAL AND ENGINEERING PROFESSIONAL SERVICES
REQUEST FOR PROPOSAL ("RFP")
ADDENDUM #1

PROJECT #87972/PW03920
FORTÍN CONDE DE MIRASOL MUSEUM BUILDING
(A/E-2022-001)

DISTRIBUTED BY
THE INSTITUTE FOR PUERTO RICAN CULTURE
(ICP, SPANISH ACRONYM)

DATE OF SITE VISIT: MAY 31, 2022, AT 8:30 AM
OFFER DELIVERY DATE AMENDED: JUNE 17, 2022, ON OR BEFORE 6:00 PM
AMENDMENT OF SECTION V OF THE REQUEST FOR PROPOSAL FOR ARCHITECTURAL AND ENGINEERING PROFESSIONAL SERVICES FOR FORTÍN CONDE DE MIRASOL MUSEUM BUILDING (A/E-2022-001)

The Institute of Puerto Rican Culture (ICP, for its Spanish acronym) presents this addendum to inform the participants of an amendment to the calendar of the procurement process.

V. Proposal submission instructions

<table>
<thead>
<tr>
<th>Procurement Process Step</th>
<th>Deadline Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Participants’ questions directed to ICP regarding the Project</td>
<td>June 3, 2022</td>
</tr>
<tr>
<td>ICP response to questions submitted by participants</td>
<td>June 10, 2022</td>
</tr>
<tr>
<td>Proposal submission</td>
<td>June 17, 2022</td>
</tr>
</tbody>
</table>

No questions or proposal submitted after the specified date and hour will be accepted or considered.

NOTE: Proposals must include all aspects listed in Table 1 attached as an Appendix and all fees related to the services requested for the damages as described in the Damage Description & Dimensions Report (DDD) included in Appendix A. Additional services or studies that may be required but are not usually included in basic engineering or architectural services fee shall be identified as such and included as part of the proposal with its corresponding fee. These include, but shall not be limited to:

- Engineering surveys
- Soil investigations
- Feasibility studies
- Project Specific Testing
- Archeological Studies
- Geotechnical Investigations

All sections or parts of the Request for Proposal not modified herein remain in full force and effect and continue to be applicable for this project.